Pielikums Nr.1

18.10.2016.
Tehniska specifikacija.

1. EsoS$as situacijas apraksts

PSIA “Ventspils Siltums” katlu maja Talsu iela 69 péc rekonstrukcijas tika nodota
ekspluatacija 2014.gada. Projekta realizacijas rezultata, katlu ma@ja tika uzstaditi divi jauni
biokurinamie katli VAPOR 10MW BFB (raZotajs - Somija), katra katla jauda ir 10 MW.

2. Darba mérkis

Veikt razoSanas procesa auditu un izstradat rekomendacijas PSIA “Ventspils Siltums”
razoSanas procesa efektivitates paaugstinaSanai, t.i.: tehniskie regul&jumi, darbinieku apmacibas un
razo$anas attistibas jautajumi.

Siltuma raZoSanas procesa izpildes novertgjums ieklauj:
» procesu izpildes parskatu;
 rakstisku pazinojumu par konstat&jumiem un ieteikumiem turpmak;
» degSanas noregul€Sanas novert&jumu;
* apmacibas novértéjumu (kvalifikacijas Iimena cel$ana darbiniekiem);
°  citus, iesp&jams nepiecieSamos, PSIA “Ventspils Siltums™ attistibas pasakumu novertgjumus;
* rekomendaciju izstrade.

3. Darbu apjoms

3.1. Izstradat un saskanot ar Pasiifitaju biokurinama katla majas verdo3a smilts slapa kurtuves
degSanas procesa auditu.

3.2. Veikt 2 biokurinamo katlu verdosa smilts slana kurtuves un 2 katlu automatikas testé$anu.

3.3. Darbus veikt atbilsto$i darbu izpildes grafikam.

3.4. Veikt izpildes dokumentacijas sagatavo$anu un iesniegt Pasititadjam atbilstosi tehnisko
specifikaciju 5.sadala noteiktajam.

4. Prasibas darbu izpildei

4.1. Darbus veikt saskana ar LEK 002, Latvijas bavnormativiem (LBN), darba aizsardzibas, vides
aizsardzibas prasibam un citiem normativiem, k3 ari reglament&joSiem aktiem.

4.2. Pirms darba uzsakSanas saskapot darbu organizacijas principus, metodes, darbu izpildes
terminus, personala sastavu ar Pasiititaja atbildigo personu, lai nodroSinatu drosu darbu izpildi
stradajosa razoSanas objekta.

4.3. Pretendenta darbu vaditajam pirms darbu sakuma iepazities ar Pasiititdgja darba drosibas,
elektrodro3ibas, ugunsdrosibas un iek$gjas darba kartibas noteikumiem, parakstoties attiecigaja
Zurnala.

4.4. Sanemt no pasutitaja atbildigas personas par liguma izpildi darbu uzsak3anas atlauju.

4.5. Pasititajs nodroSina izpilditajam pieeju pie ta riciba eso$as tehniskas informacijas un
dokumentacijas, kas nepiecieSama Izpilditajam darbu veik3anai.

4.6. Darba izpildes laika jaievero PSIA “Ventspils Siltums” darba kartibas un darba drogibas
noteikumi.

5. Prasibas izpildes dokumentacijai

5.1. Izpilditajs sagatavo un nodod Pasiititajam izpildes dokumentaciju:
5.1.1.2 (divus) originalus eksemplarus papira veida;
5.1.2.1 (vienu) originala kopijas eksemplaru papira veida;
5.1.3.1 (vienu) eksemplaru elektroniska veida ierakstitu CD-diska.
5.2. Izpilditajam ir janoformé veikto darbu izpildes dokumentacija, kura jaiek]auj:
5.2.1.vispargja darbu izpildes dokumentacijas teksta lapas (titullapa, satura raditdjs, darba
uzdevumu kopija, u.c.);



5.2.2.veikto darbu apraksts, kura noradits faktiski veikto darbu apjoms, to izpildes laiks,
dokumentacijas iesniegSanas datums, ka arT darbu Izpilditdja un visu Pasutitaja atbildigo
personu saskanojumi;
5.2.3.citu dokumentaciju un izpildes dokumentaciju, kas saistita ar katlu testé3anas darbiem, ka
ari citi dokumenti, kas ir sagatavoti darba veikSanas laika.
5.3. Izpildes dokumentaciju pilnu komplektu saskanot ar Pastititaju un nodot termina, kas ir noradits
darbu izpildes laika grafika.

6. Prasibas personala apmacibai

Apmacibas kurss paredzets 7 cilvekiem, uzstaditas sistémas ekspluatdcija lietotdja Iimen,
pieverSot pastiprinatu uzmanibu visam darba laika izdaritajam izmaipdm un uzlabojumiem. Darba
valoda — latvieSu, krievu vai anglu. Ja anglu, tad tulka pakalpojumus nodro$ina PSIA “Ventspils
Siltums™.

7. Prasibas materialiem

Ja nepiecieSams, darbu izpildes materialus nodro$ina Izpilditajs.

8. Darbu izpildes termini

Darba izpildes terminpu un grafiku saskanot ar Pasititaju, paredzamais uznémuma
apmekl&jums un apmacibas datums ir (07.11.2016 - 11.11.2016). Apmacibu ilgums divas dienas.

9. Darba aizsardzibas un ugunsdrosibas prasibas

Izpilditajs ir atbildigs par darba organizacijas atbilstibu Latvijas Republikas likumdosana
noteiktajam darba aizsardzibas un ugunsdrosibas prasibam. Pasiititdjs ir tiesigs apturét darbu izpildi,
ja Izpilditajs neieveéro darba aizsardzibas un ugunsdrosibas noteikumus.

Piedavajumu Cenu aptaujai var iesiitit pa faksu 636 02210, iesniegt Talsu iela 84, Ventspili, vai pa e-
pastu — vent.siltums@ventspils.lv (ieskenéts piedavajums).

Avanss — ne vairak ka 40%.
Cenu aptaujas vértéSanas kritérijs — zemaka cena.
Cenu aptaujas piedavajumu iesniegSanas termins 28.10.2016.

Projekta vaditaja vietniece /// %\ N.Jarohnovi¢a



Pielikums Nr.2
18.10.2016.
Technical specification (in English).

1. Description of the current situation

PSIA “Ventspils Siltums” boiler house in Talsu Street 69 after the reconstruction has been put
into exploitation in 2014. As a result of the implementation of the project in the boiler house were
installed two brand new biofuel boilers VAPOR 10MW BFB (the manufacturer — Finland), each boiler
has a capacity of 10 MW.

2. The aim of the work

Cary out audits of production process and develop recommendations to increase the efficiency
of the manufacturing process of PSIA “Ventspils Siltums” i.e.: technical regulations, staff training and
development issues.

Heat generation process performance assessment consists of:

e enforcement record of processes;

» written statement of findings and further recommendations;

e assessment of combustion adjustments;

 training assessment (increasing the level of qualification of the employees);
* necessary development assessments of PSIA “Ventspils Siltums”;

s development of recommendations.

3. Volume of work

3.1. Develop and reconcile audit with Customer about biofuel boiler houses boiling sand layer furnaces
combustion process.
2. Carry out testing of 2 biofuel boiler houses boiling sand layer furnace and boiler automatics.
3.3. Tasks have to be carried out in accordance with working schedule.
3.4. Carry out preparation of documentation concerning implementation and submit it to the Customer
in accordance with the technical specifications of chapter 5.

4. Requirements for work implementation

4.1. Carry out tasks in accordance with the construction standards of Latvia (LBN-002), work safety,
environmental protection requirements and other laws, as well as regulatory acts.

4.2. Coordinate work organization principles, methods, deadlines, and staff with Customers responsible
person prior commencement of work to ensure safe working conditions at the production site.

4.3. Applicants manager has to acquaint with Customers work safety, electrical safety, fire safety and
internal working regulations prior commencement of work with signature in the relevant register.

4.4. Receive contract from Customer’s responsible person about work implementation and permit.

4.5. Customer ensures Executer access to available technical information and documentation that is
necessary to carry out the work.

4.6. Work safety and working regulations must be complied during work implementation in PSIA
“Ventspils Siltums”.

5. Requirements for documentation

5.1. Executor prepares and submits documentation to Customer:
5.1.1.2 (two) original copies in paper format;
5.1.2.1 (one) original duplicate in paper format;
5.1.3.1 (one) electronic copy that is recorded in a CD.
5.2. Executor has to create a documentation of carried works, which consists of* .
5.2.1. general work implementation pages (cover page, table of contents, copy of tasks, etc.);

implementation time, documentation submission date as well as reconciliation of work
Executer and all responsible parties.



5.2.3.other documentations that are related with boiler testing as well as other documents, that
have been prepared during work implementation.
5.3. Complete set of documentation has to be coordinated and transferred to Customer in specific date
that is noted in time schedule.

6. Requirements for personnel training

Training course is planned for 7 people in user level, with particular attention to all the changes
and improvements that are made during working hours. Working language —Latvian, Russian, English.
If will be offered English, interpreters will be provided (interpreter services are ensured by PSIA
“Ventspils Siltums™).

7. Material requirements

If necessary, the materials are provided by Executor.

8. Work deadlines

Work implementation period and timetable has to be coordinated with customer. Due date for
company’s visit and training is (07.11.2016 - 11.11.2016). Total duration of training is two days.

9. Labour protection and fire safety requirements

Executor is responsible for the organization’s compliance with labour protection and fire safety
requirements of the Republic of Latvia. Customer is entitled to stop implementation of work, if
executor does not comply with labour protection and fire safety regulations.

Offer for price quotation can be sent by fax 636 02210, submit offer in person Talsu iela 84, Ventspili,
or by e-mail — vent.siltums@ventspils.lv (scanned offer).

The advance payment - not more than 40%.
Price quotation evaluation criteria - the lowest price.
Price quotation submission of tenders 28.10.2016.

Deputy project manager N.Jarohnovich




